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General Information 
 

Introduction 

The Clarendon Hills Park District (hereafter referred to as "Park District") is requesting proposals 

(hereafter referred to as “RFP(s)”) from qualified consulting firms (hereafter referred to as 

"Firm(s)") to provide professional services to the Park District to develop a Comprehensive Parks 

and Recreation Master Plan (hereafter referred to as "Plan"). The selected firm will have proven 

experience and knowledge in park and recreation planning, project management and effective public 

involvement processes and work closely with Park District staff in preparing the Plan. 

The Plan will drive Park District long-range planning, influence decision-making, and prioritize 

allocation of resources toward a clearly defined vision for its future, including development and 

redevelopment of the parks, facilities, open space, and recreation system, over the next ten (10) 

years. The planning process will consist of the following components: needs assessment, visioning, 

identifying and evaluating community needs, priorities, and opportunities, and creating a phased 

implementation and financial plan. The Firm will create a document which summarizes the planning 

process, data collected, the analysis of forecasted needs, and implementation strategies for review 

and approval by the Park District Board following presentation. 

Description of the Clarendon Hills Park District  

The Clarendon Hills Park District is a unit of local government established to provide parks, 

recreation, and leisure services to the residents of the community. Located approximately 20 miles 

west of Chicago in DuPage County, the District serves a primarily residential population within the 

Village of Clarendon Hills and surrounding areas. 

Policymaking is assigned to a Board of Park Commissioners, which is comprised of five officials 

elected at-large from the community. The Board is responsible for establishing policies, adopting the 

annual budget, approving ordinances and resolutions, and overseeing the general direction of the 

District. The Board appoints an Executive Director who is responsible for implementing Board 

policies, managing daily operations, and supervising staff and departmental functions. 

The Park District provides a wide range of services including park maintenance, recreational 

programming, facility management, and community events. These services are designed to enhance 

the quality of life for residents of all ages through accessible, diverse, and high-quality recreational 

opportunities. 

The District owns and maintains multiple park sites and recreational facilities throughout the 

community. Amenities include playgrounds, athletic fields, walking paths, and seasonal facilities 

such as Lions Park Pool. In addition, the Park District operates recreation programs across a variety 

of interests, including athletics, early childhood, youth and adult programming, and special events. 
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Background 

The Clarendon Hills Park District utilizes long-range planning to establish a clear vision for the 

future and define strategic priorities that guide decision-making. This process allows the District to 

thoughtfully evaluate community needs, anticipate changes in the external environment, and 

develop actionable plans that ensure the continued delivery of high-quality parks and recreation 

services. 

To provide a diverse range of programs, facilities, and services while maintaining strong financial 

health, the District follows a conservative and responsible financial philosophy. Revenues and 

expenditures are carefully projected, and sound financial planning practices are used to support 

strategic goals. This includes maintaining and reinvesting in existing assets, addressing 

competitive pressures, attracting and retaining participants, and delivering a balanced mix of 

programs and services that meet community expectations. 

The District is also committed to long-term financial sustainability by regularly evaluating 

program and facility performance. Resources are strategically allocated by phasing out or 

restructuring offerings with declining participation or those that do not meet financial benchmarks, 

while investing in areas with strong potential for growth. This approach allows the District to 

remain flexible and responsive, using reserves when appropriate to support capital improvements, 

enhance revenue opportunities, maintain appropriate staffing levels, and advance key initiatives. 

As the District continues to maintain aging infrastructure and expand programs, services, and 

amenities, the Board of Park Commissioners and staff must make informed, balanced and data-

driven decisions. This includes aligning future community needs with the District’s financial 

capacity, implementing cost recovery practices, and identifying realistic priorities through ongoing 

comprehensive planning efforts. 

Key components of the Clarendon Hills Park District’s long-range planning process include: 

• Engaging stakeholders to build consensus and support for planning initiatives  

• Conducting needs assessments to identify community interests and service gaps  

• Establishing a clear organizational vision and strategic priorities  

• Increasing awareness of the District’s value and impact within the community  

• Developing a flexible “living document” to guide decision-making and align planning 

efforts (e.g., budget, capital planning, marketing, and facilities) with long-range goals 

• Ensuring responsible use of resources by prioritizing investments that align with strategic 

goals 
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RFP Coordinator 

Upon release of this RFP, all communications concerning this request for proposal should be 

directed to the RFP Coordinator listed below. Unauthorized contact regarding this RFP may result 

in disqualification. Any oral communications will be considered unofficial and non-binding to the 

Park District. The respondent should rely only on written addenda issued by the RFP Coordinator. 

 

Nicole Interrante 

315 Chicago Avenue  

Clarendon Hills , IL 60514 

Telephone: 630-323-2626 

Email: nicolei@clarendonhillsparkdistrict.org 

 

Questions Regarding the RFP 

Requests for clarification or additional information must be made in writing to the RFP Coordinator 

prior to the date specified in the RFP Schedule. Written responses to all requests will be furnished 

to all registered proposers, as determined by the Park District’s receipt of a completed RFP 

Acknowledgement Form (Attachment A). The RFP Coordinator will be unable to respond to 

requests for additional information or clarification received after 5:00 p.m. CST, November 20, 

2026.  

RFP Amendments 

In the event of a material modification, all registered proposers will be notified of an addendum to 

the RFP, as determined by the Park District’s receipt of a completed RFP Acknowledgment Form 

(Attachment A).  
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Scope of Services 
 

The specific work to be undertaken by the successful firm for the comprehensive parks and 

recreation master planning process is described in this Section, and respondents should include in 

their proposals how they will assist the Park District with completing this work. The work described 

in this Section is considered to be the minimum required to complete this process. In their submittals, 

firms should propose additions to this scope that lend to the best process. Following the firm 

selection process, a meeting will be held with the successful firm to negotiate the final scope of work 

and a contract for services. Therefore, the Park District reserves the right to make revisions to the 

final scope of work. 

Project Kick-off  
The first step in the project will be to hold an onsite meeting with Park District staff to establish 

objectives for the project, including confirming roles and responsibilities and finalizing the project 

methodology, scope of services, timeline and format and content of deliverables.  

Conduct a Needs Assessment  
A key component in creating the Plan will be a needs assessment process that taps the opinions and 

ideas of community stakeholders, Park District Board and staff, and includes a comprehensive 

inventory of the current state of the Park District, including its financial condition, operations, park 

system, facilities, programs and services. The needs assessment also entails a review of current and 

projected demographics, current planning standards, regional and national trends and how facilities 

owned by other entities factor into the park and recreation needs of the community. It will provide 

the data and information necessary to evaluate how the Park District’s park and recreation facilities 

meet current and future needs and whether modifications and/or additions will be required. An 

overview of each facet of the needs assessment is as follows:  

Develop & Implement Public Involvement Strategy  

The planning process must result in a shared, clearly defined vision for the Park District driven by 

input from the community. Public involvement is extremely important to the Park District and 

informs decision-making processes. The successful firm will propose a robust and innovative public 

outreach strategy that describes how the community, staff and Board will be provided with 

opportunities to participate in the development of the Plan. In their submittals, Firms should at a 

minimum provide the following:  

➢ Identify and describe a comprehensive strategy and methodology for citizen, participant and 

stakeholder involvement (e.g. proposed outreach process, methods of outreach, outreach 

tools, and anticipated schedule). Ensure the residents, user groups and other stakeholders are 

provided an opportunity to participate in the development of the Plan; 

➢ Act as professional facilitators to gather specific information about services, use, 

preferences, and any agency strengths, weaknesses, opportunities and threats; 

➢ Provide well-organized and directed activities, techniques and formats that will ensure that 

a positive, open and proactive public participation process is achieved; 
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➢ Provide written records and summaries of the results of all public process and 

communication strategies; 

➢ Develop and manage any online public involvement tools and data; and 

➢ Throughout the entire process, help to build consensus and agreement of the plan and if 

consensus is not possible, provide information about informed decision making for the staff 

and Park Board. 

Collect & Analyze Data  

➢ Develop and administer a District-wide, statistically-valid, community needs assessment 

survey with a return rate that accurately represents a sampling of the community population 

to identify community needs and issues on the Park District facilities, programs and services. 

This survey will be used as a baseline to determine needs, desires and willingness to pay; 

➢ Compile data on participation, operations, technology, programming, programming space 

and land use trends and acquisition opportunities;  

➢ Compile an inventory of indoor and outdoor facilities, including capacity of each amenity 

found within the park system as well as its functionality, accessibility, condition and 

convenience, etc.; 

➢ Review available funding and financing strategies that are options for funding future 

improvements; 

➢ Develop Level of Service (LOS) standards to meet community needs (standards should 

consider geographic distribution of indoor and outdoor facilities and their amenities); and 

➢ Provide usable and workable definitions and recommendations for designated park and open 

space with acreages and parameters defined as appropriate. 

Analysis of Forecasted Needs to Determine Park District’s Strategic 

Direction 

The Firm will review needs assessment outcomes with Park District staff and facilitate a review of 

the Park District’s strategic direction to identify and define the long-range vision for the District. 

This step of the Plan process is vital for clarifying the Park District’s organizational direction for 

action planning, decision making, and resource allocation. To determine the Park District’s strategic 

direction, the Firm will assist the District with accomplishing the following:  

➢ Review the Park District’s purpose, aspiration, and organizational values; 

➢ Conduct a situational analysis and environmental scan utilizing the needs assessment data to 

determine gaps in what is being provided versus the needs and interests identified; and  

➢ Develop a list of critical issues and opportunities based on the results of the situational 

analysis and environmental scan. 
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Develop Recommendations & Implementation Strategies  

To ensure that the Plan is implementable upon its adoption by the Park Board, it must include 

realistic, feasible, and clearly-defined planning scenarios. Based on the outcomes of the needs 

assessment and the Park District’s strategic direction, the Firm will be expected to develop the 

following:  

➢ Prioritized recommendations to meet current and future needs through, but not limited to, 

land acquisition, construction or redevelopment of indoor and outdoor facilities, 

development of additional recreational amenities, park maintenance, etc.; 

➢ Estimates of the capital and operational costs for land acquisition, construction, or 

redevelopment of indoor and outdoor facilities, development of additional recreational 

amenities, park maintenance, etc.; 

➢ Conceptual plans for any facility with recommended improvements in the Plan time horizon. 

➢ Recommendations for addressing operations, staffing, maintenance, technology, 

programming, services, and funding needed to support implementation of this Plan; and  

➢ Evaluation of the feasibility, cost-effectiveness of suggested strategies and 

recommendations.  

Create Action Plan: Strategic, Capital & Financial  
The Firm must develop an action plan which includes strategies, priorities, budget support, and 

funding mechanisms for the short term, mid-term, and long term, which were developed during the 

previous stage in the process. The Action Plan must be phased with prioritized recommendations 

and a capital projects prioritization process/ranking system for future strategic investments and 

level-of-service/reoccurring capital needs.  

Final Report & Presentation  

The selected Firm shall submit a draft and final report which summarizes the findings and 

conclusions and includes a clear demonstration that the Firm has fulfilled all of the elements 

contained in the agreed scope of work. The Plan must include written goals, plans, objectives, and 

policy statements that articulate a clear vision and “road map” for the Park District’s future.  

The Firm will make two (2) on-site presentations to report and summarize findings to the Park Board 

and staff. The reports must be in an easy-to-understand format with charts, graphs, maps and other 

data as needed to support the plan and its presentation to the appropriate audience. The final report 

must be submitted as follows: 

➢ A color version of the draft Master Plan document consisting of one (1) printed and bound 

color copy and an electronic copy in an Adobe Portable Document Format (PDF). 

➢ A color version of the final Master Plan document consisting of fifteen (15) printed and 

bound color copies, one (1) printed and unbound copy and an electronic copy in an Adobe 

Portable Document Format (PDF). 
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Staff Services & Progress Reporting 
 

Services Provided by Staff 

The Clarendon Hills Park District will assist the Firm in managing the operational aspects of the 

project and coordinating work with the relevant parties. The Park District will provide overall 

support for project tasks and assign the Superintendent of Recreation to serve as the lead liaison for 

the project. The Superintendent of Recreation will provide all existing documentation (as requested 

by the consultant during final scope review) and compile contact information for staff and local 

organizations. Park District staff, primarily the Superintendent of Recreation, will also schedule, 

coordinate the availability of staff based on their work schedules and make all necessary 

arrangements for meetings and interviews conducted by the consultant during the course of this 

project.  

The Firm and the Superintendent of Recreation will hold progress meetings in person, online or over 

the phone as often as necessary, but in no case less than once per month until a final plan is approved 

by the Park District Board. The Superintendent of Recreation shall schedule the progress meetings, 

as necessary, at key times during the development of the Plan. The Firm shall provide the 

Superintendent of Recreation with at least one (1) copy of all completed or partially completed 

reports, studies, forecasts, maps or plans as deemed necessary. 
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Proposal Content & Submission Information 

 

Submitting Proposal, Proposal Components & Evaluation Criteria 

All respondents to the RFP must include the items provided in the following list. All the listed items 

should be addressed completely and should follow, as closely as possible, the order and format in 

which it is listed below. These categories and criteria will be major considerations in the evaluation 

and determination of the most qualified and capable firm(s). The sequence of the listing is not 

intended to reflect the relative weight of each category. 

1. Letter of transmittal 

a. Statement indicating an understanding of the work to be performed and interest in 

performing the scope of work; 

b. Discuss consultants’ availability over the next 6-12 months; and 

c. Identify one (1) key contact person for communicating with the Park District on the 

proposal and all project-related matters. 

2. Qualifications/Project Portfolio 

a. Areas of specialization; 

b. Practice philosophy; 

c. Years in the business and history of firm; and 

d. Examples of three (3) to five (5) projects the firm took a lead role in the preparation of 

a Comprehensive Master Plan and a community-wide statistically-valid survey. The 

projects should be comparable in complexity, size, scope, and discipline (as described 

in the Scope of Work section) and been undertaken during the past ten (10) years. 

3. Project Management 

a. Introduction to the team (all firm staff and sub-consultants assigned to complete work 

on the project), including resumes for all the key personnel, which provide educational 

background/training, experience and detailed descriptions of roles played on past 

projects; 

b. Services/functional roles to be performed by each team member (including all sub-

consultants); 

c. Location of each team member; 

d. Availability and commitment of assigned professionals who will undertake the scope 

of work; and 

e. Technical resources of the firm and any sub-consultants. 

4. Methodology and Process to Complete all Phase of Project 

a. Describe the vision, strategic overview and approach to the project; 
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b. Express how the components above reflect your qualifications for this project; 

c. Discuss what scope of work to develop a project that will be creative, logical, and 

engaging; 

d. Include detailed descriptions of the procedures and methods you propose to use to 

complete all tasks within the scope of work; 

e. Discuss tasks, timelines and anticipated deliverables for each phase of the project; 

f. Include the proposed process and methods to assure quality, cost, and schedule control; 

and 

g. Explain in the proposal all supporting studies, models, and assumptions that will be 

developed or used as part of the study. 

5. References 

a. List at least three (3) to five (5) references we may contact (preferably from the projects 

provided in 2(d) of this section that have been undertaken during the past ten (10) years) 

with client contact information (current email and telephone). 

6. Schedule 

a. Provide a proposed detailed project work schedule with a start date on or about 

January 25, 2026 (contingent upon negotiation of a final scope of work); all meetings 

that need to be scheduled should be built into the timeline (e.g., initial meeting with 

staff to review project schedule, strategic direction review, presentations of the final 

report, etc.). 

b. Include time frames for each major component of the scope of work and target dates 

for completing each phase of the project. 

7. Fee Proposal - one (1) copy in a sealed envelope (see also Fee Proposal section following 

this list) 

a. Include estimated figure for the scope of work (based on the estimated level of effort 

to be spent on each task); 

b. Include itemized schedule of all expenses by phase (reimbursable expenses listed 

separately), including a composite schedule of hours estimated for included tasks; 

c. Provide hourly rates for all team members, sub-consultants and staff levels; 

d. Describe the methodology for billing reimbursable expenses (such as travel, production 

of documents, purchase of data, etc.); and 

e. Describe method for billing additional services beyond the initial scope of work 

(beyond approved not-to-exceed amount). 
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Fee Proposal and RFP Response 

One (1) copy of the cost of services must be included in a separate, clearly marked, sealed envelope 

with appropriate detail as described above. The firm is required to separate cost by the major phases 

of the process. Do not include any reference to fees in the body of your RFP response. Failure to 

comply with this provision will result in disqualification of your firm. The Park District reserves the 

right not to fund any portion of the firm’s proposal. 

RFP responses shall be sent to the RFP Coordinator by email or U.S. Mail (digital copy required, 

hard copy optional) prior to the submission deadline.  Firms are solely responsible for the cost of 

preparing and ensuring timely delivery of their proposal. 

 

Understanding & Approach of Scope of Work 

Firms are encouraged to make suggestions to amend the scope of work to achieve the project goals. 

This criterion will be evaluated based on the proposer’s understanding of the project objectives and 

ability to demonstrate a process that efficiently and effectively achieves the desired outcomes. 

Reasoned creativity is encouraged. The Park District anticipates modifying, where appropriate, the 

objectives and/or scope of work listed in this RFP based on the firm’s experience and expertise in 

completing similar projects. 

 

Disclosure 

Proposal will disclose any professional or personal financial interest which could be a possible 

conflict of interest in contracting with the Park District. Consultant shall further disclose 

arrangements to derive additional compensation from various products or services, including 

financial. The firm must also list all current and unresolved litigations, arbitrations, or mediations 

of the firm in its proposal. 
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Selection of Consultant 
 

Selection Process 

The Park District will select a firm on the basis of its ability to respond to the RFP requirements, the 

qualifications and expertise of the team working on this project, past performance on similar 

projects, the time required to complete project, methodology, firm resources and the firm’s 

willingness to negotiate and execute an acceptable written agreement.  

After a thorough review by Park District’s selection team of the proposals submitted by respondents 

to this RFP, a short list will be created of the firms that meet the requirements outlined in this RFP 

and those firms will be required to make a presentation on their qualifications and proposals to the 

selection team and/or Board. The Park District Board will select the firm that is the best fit for the 

Park District and this project.  

All proposals will be afforded fair and equal treatment with respect to any opportunity for discussion 

and revision. Any such revision may be permitted after submission and prior to award for the 

purpose of obtaining the best and final offer at the discretion of the Park District. When conducting 

negotiations, the Park District will not disclose information from proposals submitted by competing 

firms. 

Timeline of Selection Process & Project  
The timeline for selecting a firm and anticipated project schedule is as follows: 

 

Item of Action Date 

Request for Proposal Issued October 27, 2026 

Questions on Request for Proposal Due November 13 , 2026 

Responses to Questions Issued November 20 , 2026 

Deadline for Proposal Submission: November 30, 2026 

Firm Oral Presentation/Interviews with Park District: Dec 1st-13th , 2026 

Potential Approval of Firm by Park District: December 14 , 2026 

Anticipated Project Start: January 25 , 2027 

Anticipated Completion: Spring/Summer 2027 
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Terms and Conditions 
The selected proposing firm must follow the following general requirements to be hired by the Park 

District: 

Reservation of Rights 

The Park District  reserves the right to amend the RFP schedule or issue amendments to the RFP at 

any time. The Park District  also reserves the right to cancel or reissue the RFP, to reject any or all 

proposals, to waive any irregularities or informalities in the selection process, and to accept or reject 

any item or combination of items. The Park District  reserves the right to request clarification of 

information from any Firm or to request supplemental material deemed necessary to assist in the 

evaluation of the proposal. The Park District reserves the right to execute any agreement deemed by 

the Park District  to be in its best interest. This RFP does not obligate the Park District  to accept or 

contract for any expressed or implied services. The Park District  reserves the right to award the 

services, as described in the section titled “Scope of Services,” in total or in part, to any combination 

of Firms. 

Contract 

In the event that the proposer to whom any services are awarded does not execute a contract within 

sixty (60) calendar days after Park District Board approval, the Park District may give notice to such 

Firm of intent to award the contract to the next most qualified proposer or to call for new proposals 

and may proceed to act accordingly. The executed contract may be terminated by the Park District 

in the event the successful bidder: 

➢ Fails to meet delivery schedules; 

➢ Fails to perform in accordance with this contract; and/or 

➢ Becomes insolvent and/or files for protection under the bankruptcy laws. 

The Firm shall be entitled to just and equitable compensation for any satisfactory work completed 

through the termination date. Under no circumstances will any damages be paid as a result of the 

termination of this contract. If the Park District exercises the right to terminate the contract early, 

the vendor may be prohibited from submitting future proposals to the Park District  for a specified 

period. 

This document and the response shall serve as or be referenced in the final agreement between the 

Park District and Firm. Should a conflict arise between the RFP submission and the formal 

agreement, the RFP submission shall take precedence.
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Costs of Response 

The Park District  will not reimburse any proposer for any of the costs involved in the preparation 

and submission of responses to this RFP or in the preparation for and attendance at subsequent 

interviews. 

Proposer Responsibilities 

Proposers shall thoroughly examine and be familiar with these specifications. The failure or 

omission of any Firm to receive or examine this document shall in no way relieve any Firm of 

obligations with respect to this proposal or the subsequent contract. 

Insurance 

Firms shall submit proof of Professional Liability Insurance coverage in a minimum amount of 

$1,000,000 per occurrence, $2,000,000 aggregate, and shall name the Owner as an additional 

insured on its commercial liability insurance policies and further provide proof of Worker's 

Compensation Insurance sufficient to meet statutory requirements. The awarded firm will be 

required to annually submit proof of commercial general liability insurance coverage with a 

combined single limit of at least $2,000,000. 
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Attachment A – RFP Acknowledgment Form 

I hereby acknowledge receipt of the Clarendon Hills Park District Request for Proposal for 

Comprehensive Parks and Recreation Master Plan and my firm’s intent to submit a proposal in 

accordance with the RFP. Please send any and all communication regarding the RFP to the 

following individual: 

 

 
Name:    

Address:    

 
 

Phone:   

Fax:   

E-Mail:    

 

 

 

 

 
Signature Date 
 
 
 

Please Remit Acknowledgment Forms to: 

 

Clarendon Hills Park District  

Attn: Nicole Interrante 

315 Chicago Avenue  

Clarendon Hills, IL 60514 

e-mail: nicolei@clarendonhillsparkdistrict.org 

 

 


	Table of Contents
	General Information
	Introduction
	Description of the Clarendon Hills Park District
	The Clarendon Hills Park District is a unit of local government established to provide parks, recreation, and leisure services to the residents of the community. Located approximately 20 miles west of Chicago in DuPage County, the District serves a pr...
	Policymaking is assigned to a Board of Park Commissioners, which is comprised of five officials elected at-large from the community. The Board is responsible for establishing policies, adopting the annual budget, approving ordinances and resolutions, ...
	The Park District provides a wide range of services including park maintenance, recreational programming, facility management, and community events. These services are designed to enhance the quality of life for residents of all ages through accessibl...
	The District owns and maintains multiple park sites and recreational facilities throughout the community. Amenities include playgrounds, athletic fields, walking paths, and seasonal facilities such as Lions Park Pool. In addition, the Park District op...
	Background
	The Clarendon Hills Park District utilizes long-range planning to establish a clear vision for the future and define strategic priorities that guide decision-making. This process allows the District to thoughtfully evaluate community needs, anticipate...
	To provide a diverse range of programs, facilities, and services while maintaining strong financial health, the District follows a conservative and responsible financial philosophy. Revenues and expenditures are carefully projected, and sound financia...
	The District is also committed to long-term financial sustainability by regularly evaluating program and facility performance. Resources are strategically allocated by phasing out or restructuring offerings with declining participation or those that d...
	As the District continues to maintain aging infrastructure and expand programs, services, and amenities, the Board of Park Commissioners and staff must make informed, balanced and data-driven decisions. This includes aligning future community needs wi...
	Key components of the Clarendon Hills Park District’s long-range planning process include:
	• Engaging stakeholders to build consensus and support for planning initiatives
	• Conducting needs assessments to identify community interests and service gaps
	• Establishing a clear organizational vision and strategic priorities
	• Increasing awareness of the District’s value and impact within the community
	• Developing a flexible “living document” to guide decision-making and align planning efforts (e.g., budget, capital planning, marketing, and facilities) with long-range goals
	• Ensuring responsible use of resources by prioritizing investments that align with strategic goals
	RFP Coordinator
	Questions Regarding the RFP
	RFP Amendments

	Scope of Services
	Project Kick-off
	Conduct a Needs Assessment
	Develop & Implement Public Involvement Strategy
	Collect & Analyze Data
	Analysis of Forecasted Needs to Determine Park District’s Strategic Direction
	Develop Recommendations & Implementation Strategies
	Create Action Plan: Strategic, Capital & Financial
	Final Report & Presentation

	Staff Services & Progress Reporting
	Services Provided by Staff
	Submitting Proposal, Proposal Components & Evaluation Criteria
	Fee Proposal and RFP Response
	Understanding & Approach of Scope of Work
	Disclosure

	Selection of Consultant
	Selection Process

	Timeline of Selection Process & Project
	Terms and Conditions
	Reservation of Rights
	Contract
	Costs of Response
	Proposer Responsibilities
	Insurance
	Attachment A – RFP Acknowledgment Form


